

Ministry of Health & Family Welfare

Department of AIDS Control

National AIDS Control Organization

Through

RITES LIMITED

(Procurement Agent)

Materials System Management Division

RITES Office Complex, Annex Building, 4th Floor,

Plot No.144, Sector 44, GURGAON, INDIA

Dated: 10.04.2015

AMENDMENT No. 4

National HIV/AIDS Control Programme

International Competitive Bidding

IFB No.: RITES/MSM/NACP/17/2014, due for opening on 22.04.2015

for Procurement of ARV Drugs (Anti Retro-Viral Drugs) (Adult 3rd Line)

The following amendments in the subject bid document are hereby authorized:-

| Sl. No. | Reference | Existing | Modified |
|--|---|--|--|
| Section III. Schedule of Requirements | | | |
| 1. | Delivery Schedule: (Page No. 62) | (i) 1st Lot: 25% quantity of the schedule to be supplied within 60 days, (ii) 2nd Lot: 25% quantity of the schedule to be supplied 61-120 days, (iii) 3rd Lot: 25% quantity of the schedule to be supplied 121-180 days and (iv) 4th Lot: balance 25% quantity of schedule to be supplied within 181-270 days from the date of Notification of Award. | (i) 1st Lot: 50% quantity of the schedule to be supplied within 75 days on NOA and (ii) 2nd Lot of balance 50% to be supplied within 8 months as per the actual consumption pattern in the field. However, the supplier will be informed 60 days in advance for supply of 2nd lot. Note: Depending upon the consumption pattern in the field, the supply of 2nd lot may be pre-poned or deferred. |
| 2. | Consignee-Wise Quantity Distribution (Page 63-65) | Existing Consignee-Wise Quantity Distribution for Schedule I | Consignee-Wise Quantity Distribution for Schedule I is given below at Annexure I |

All other terms and conditions of the Bid Document shall remain unchanged.

ADDRESS FOR COMMUNICATION:

General Manager/MSM, RITES Ltd.,
RITES Office Complex, Annex Building,
4th Floor, Plot No. 144, Sector 44, Gurgaon - 122003 (Haryana)-
India
Tel: 0124 2728 408/440/405,
Fax: 0124 2571659/ 2571660
E mail: rites_naco@rediffmail.com, rites_naco@rites.com

Consignee-Wise Quantity Distribution**Schedule I:**

| S. No | CoE | 1st lot | 2nd Lot | Total of Schedule I |
|-------|---|---|--|--|
| | | (i) 50% quantity of the schedule to be supplied within 75 days of NOA | (ii) balance 50% to be supplied within 8 months as per the actual consumption pattern in the field. However, the supplier will be informed 60 days in advance for supply of 2nd lot. | Raltegravir 400 mg tablet/capsule |
| 1 | Government Gandhi General Hospital, Secunderabad | 51,120 | 51,120 | 102,240 |
| 2 | Government Hospital of Thoracic Medicine (GHTM), Chennai | 47,460 | 47,460 | 94,920 |
| 3 | Bowring & Curzon Hospital, Bangalore | 51,120 | 51,060 | 102,180 |
| 4 | Sir JJ Hospital, Mumbai | 51,120 | 51,120 | 102,240 |
| 5 | B. J. Medical College and Civil Hospital, Ahmedabad | 27,360 | 27,360 | 54,720 |
| 6 | Post Graduate Institute of Meical Education & Research (PGIMER), Chandigarh | 27,360 | 27,360 | 54,720 |
| 7 | Calcutta School of Tropical Medicine (STM), Kolkata | 36,480 | 36,480 | 72,960 |
| 8 | Banaras Hindu University Institute of Medical Science, Varanasi | 36,480 | 36,480 | 72,960 |
| 9 | Maulana Azad Medical College (MAMC), Delhi | 29,220 | 29,220 | 58,440 |
| 10 | Regional Sciences of Medical Sciences (RIMS), Imphal | 7,320 | 7,320 | 14,640 |
| | Total: | 365,040 | 364,980 | 730,020 |

Schedule II:

| S. No | CoE | 1st lot | 2nd Lot | Total of Schedule II |
|-------|--|---|--|--|
| | | (i) 50% quantity of the schedule to be supplied within 75 days of NOA | (ii) balance 50% to be supplied within 8 months as per the actual consumption pattern in the field. However, the supplier will be informed 60 days in advance for supply of 2nd lot. | Darunavir 600 mg tablet/capsule |
| 1 | Government Gandhi General Hospital, Secunderabad | 51,120 | 51,120 | 102,240 |
| 2 | Government Hospital of Thoracic Medicine (GHTM), Chennai | 47,460 | 47,460 | 94,920 |
| 3 | Bowring & Curzon Hospital, Bangalore | 51,120 | 51,060 | 102,180 |
| 4 | Sir JJ Hospital, Mumbai | 51,120 | 51,120 | 102,240 |
| 5 | B. J. Medical College and Civil Hospital, Ahmedabad | 27,360 | 27,360 | 54,720 |
| 6 | Post Graduate Institute of Medical Education & Research (PGIMER), Chandigarh | 27,360 | 27,360 | 54,720 |
| 7 | Calcutta School of Tropical Medicine (STM), Kolkata | 36,480 | 36,480 | 72,960 |
| 8 | Banaras Hindu University Institute of Medical Science, Varanasi | 36,480 | 36,480 | 72,960 |
| 9 | Maulana Azad Medical College (MAMC), Delhi | 29,220 | 29,220 | 58,440 |
| 10 | Regional Sciences of Medical Sciences (RIMS), Imphal | 7,320 | 7,320 | 14,640 |
| | Total: | 365,040 | 364,980 | 730,020 |

Schedule III:

| S. No | CoE | 1st lot | 2nd Lot | Total of Schedule III |
|-------|--|---|--|--|
| | | (i) 50% quantity of the schedule to be supplied within 75 days of NOA | (ii) balance 50% to be supplied within 8 months as per the actual consumption pattern in the field. However, the supplier will be informed 60 days in advance for supply of 2nd lot. | Ritonavir 100 mg tablet/capsule |
| 1 | Government Gandhi General Hospital, Secunderabad | 51,120 | 51,120 | 102,240 |
| 2 | Government Hospital of Thoracic Medicine (GHTM), Chennai | 47,460 | 47,460 | 94,920 |
| 3 | Bowring & Curzon Hospital, Bangalore | 51,120 | 51,060 | 102,180 |
| 4 | Sir JJ Hospital, Mumbai | 51,120 | 51,120 | 102,240 |
| 5 | B. J. Medical College and Civil Hospital, Ahmedabad | 27,360 | 27,360 | 54,720 |
| 6 | Post Graduate Institute of Medical Education & Research (PGIMER), Chandigarh | 27,360 | 27,360 | 54,720 |
| 7 | Calcutta School of Tropical Medicine (STM), Kolkata | 36,480 | 36,480 | 72,960 |
| 8 | Banaras Hindu University Institute of Medical Science, Varanasi | 36,480 | 36,480 | 72,960 |
| 9 | Maulana Azad Medical College (MAMC), Delhi | 29,220 | 29,220 | 58,440 |
| 10 | Regional Sciences of Medical Sciences (RIMS), Imphal | 7,320 | 7,320 | 14,640 |
| | Total: | 365,040 | 364,980 | 730,020 |